Hallandale Beach

PROGRESS. INNOVATION. OPPORTUNITY.

ADDENDUM # 1
BID # FY 2017-2018-CRA002 FLORIDA DIVISION OF EMERGENCY MANAGEMENT (FDEM)
GRANT RESIDENTIAL WIND MITIGATION RETROFIT IMPROVEMENTS

Please ensure you check the City’s website for the latest addendum released for this Project. Below find the
link to the City’s website: www.cohb.org\solicitations.

Firm must provide this form signed by an authorized officer of your Firm to acknowledge receipt of
ADDENDUM # 1 and provide with your Firm’s response.

PLEASE NOTE: PLEASE DISCARD, DO NOT USE EXHIBIT H — 1008 NE 4™ STREET —
ASSESSEMENTS AND REPORTS RELEASED WITH ORIGINAL BID.

PLEASE NOTE: REVISED - EXHIBIT H — 1008 NE 4™ STREET — ASSESSEMENTS AND REPORTS AS

OF 3/9/2018.

FOLLOWING ARE THE ONLY REVISIONS TO REVISED H — 1008 NE 4™ STREET — ASSESSMENTS AND REPORTS
AS OF 3/9/2018

e Pages 7-18, YAPI GROUP — RESIDENTIAL PROPERTY WIND-STORM PROTECTION ASSESSMENT

ALL OTHER SECTIONS REMAIN THE SAME.



http://www.cohb.org/solicitations

REVISED AS OF 3/9/18

allandale Beach

COMMUNITY REDEVELOPMENT AGENCY

INVITATION TO BID (ITB)
BID # FY 2017-2018-CRA002

FLORIDA DIVISION OF EMERGENCY MANAGEMENT
(FDEM) GRANT
RESIDENTIAL WIND MITIGATION
RETROFIT IMPROVEMENTS

EXHIBIT H — 1008 NE 4™ STREET — ASSESSMENTS AND REPORTS

PREPARED BY:
HALLANDALE BEACH COMMUNITY REDEVELOPMENT AGENCY (HBCRA)
AND
PROCUREMENT DEPARTMENT




City of Hallandale Beach
HBCRA
Residential Wind Mitigation Retrofit Improvements

1008 NE 4t Street, Hallandale Beach, FL 33009
SCOPE OF WORK

The Contractor shall provide engineering, labor, materials, tools, storage, staging, scaffolding, hoisting,
taxes, insurance, hauling, equipment and supervision required for the proper and complete performance
of the scope of work in accordance with the Contract Documents and this Exhibit H. The separation of those
documents into various sections is for convenience only and is not intended in any way to limit the scope
of this Bid. Without limiting the generality hereof, the work also includes but is not limited to the following:

ASSESSMENTS AND REPORTS INCLUDED HEREWITH BY EXHIBIT H (All Products will have acceptable
Miami Dade NOA’s):

1. 1008 NE 4th Street - Residential Property Wind-Storm Protection Assessment

SCOPE OF WORK:

1. This scope of work includes but is not necessarily limited to furnishing and installing the following:
a. Accordion storm shutters at the fifteen (15) proposed glazed window openings
Materials for two (2) impact resistant single exterior doors
b. Remove / replace of the two (2) existing exterior doors and door frames
Replacement of one (1) garage door
d. Conduct Lead Based Paint test kit on all painted surfaces that are to be disturbed as part
of this work. Submit results to City of Hallandale prior to proceeding with demolition
e. Trash removal and disposal from the subject site
f.  The systems designed, built, and/or installed by the Contractor are to be complete in
every respect with all related accessories. Installed system shall be in accordance with
the Contract Documents, manufacturer’s specifications, the State of Florida, national and
local codes, and all authorities having jurisdiction.
g. Install all components of this subcontract square, level, plumb, true and horizontally /
vertically “in-line.”

o

2. The Contract Documents indicate the general Scope of the project in terms of design concept, the
dimensions of the building, and the type of architectural and structural components. Contractor
understands and agrees that Contractor is to furnish all items required for proper completion of
Contractor’s Work without adjustment to the contract price. Itis intended that the Work be of sound
quality and construction and that Contractor, for the contract Price, shall be solely responsible for the
inclusion of all items indicated, described or implied by the Contract Documents, and that Contractor’s
Work shall comply with applicable code requirements and the reasonable intent of the Contract
Documents, shall be 100% operable and functional and compatible in all respects with the other
portions of the Work.

COORDINATION & SUBMITTALS:

3. The Contractor shall be responsible to ensure the systems design, materials furnished, and installation
of all work under this Scope of Work are complete systems and that each are in accordance with all
contract documents, building codes, local and federal codes, and all governing authorities having
jurisdiction. All work to be fully coordinated and sequenced with all other trades and/or affected
building components.
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City of Hallandale Beach
HBCRA
Residential Wind Mitigation Retrofit Improvements

4.

10.

The systems designed, built and installed by the Contractor are to be complete in every respect with
all related accessories. Installed system to be in accordance with the contract documents.

Provide copies of warranties, owner manuals, operation instructions per the contract specifications to
CRA when requested by CRA and absolutely prior to final payment.

Provide Owner training (if applicable) at turnover prior to final payment.

The Contractor hereby acknowledges and agrees that it has been made aware of and hereby agrees to
comply with the following schedule for the Subcontract Work:

a. Within seven (7) days of the date of executed contract the Contractor will submit the “Submittal
and Purchase & Delivery Schedules” for Contractor review and approval. Also, the initial
package of submittals is due within seven (7) calendar days of the date of executed contract,
unless otherwise noted. The submittal schedule shall include all submittal items requiring
approval, the submittal date for each, requested review duration, and return dates. No time
extension will be granted, nor will any consideration be given for claims arising out of
Contractor’s failure to submit any shop drawing, product data, samples, or other related
submittals according to the schedule or otherwise in a manner which otherwise does not allow
adequate lead time for CRA’s review, or does not allow for ample time for revision,
resubmission and subsequent review by CRA and Owner as required.

The Contractor shall submit shop drawings, product data submittals, product samples, color samples
and delivery schedule within one (1) week after the execution of this subcontract. Contractor shall
submit electronic copies of all specifications, shop drawings, samples, and material maintenance
data. No time extension will be granted, nor will any consideration be given for claims arising out of
Contractor’s failure to submit any shop drawing, product data, samples, or other related submittals
according to the schedule or otherwise in @ manner which otherwise does not allow adequate lead
time for CRA’s review, or does not allow for ample time for revision, resubmission, and subsequent
review by CRA and Owner as required.

Any fees resulting from the CRA, City or their related consultants due to the review of or issuance of
field corrective information due to the improper installation or interpretation of the components of
the current construction documents will be borne by the Contractor.

The Contractor shall be responsible to obtain the project CRA and Engineer’s approval prior to making
any repairs and/or deviations from the Contract Documents.

GENERAL SCOPE:

11.

12.

The Contractor acknowledges that they have visited the site and are completely familiar with the
existing conditions and have incorporated these conditions into their contract price. Any existing site
conditions will not be considered for additional compensation. Contractor to notify CRA in writing of
any interferences, unacceptable conditions, or prior defective work by others that would affect the
proper and timely execution of Contractor’s work. Unless such notice is given, Contractor shall be
barred from making any claims and shall be responsible for any damages caused by the redoing of
Contractor work.

The Contractor understands and agrees that invoicing or billings for stored material shall be
accompanied with an appropriate insurance policy insuring such materials against loss due to
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City of Hallandale Beach
HBCRA
Residential Wind Mitigation Retrofit Improvements

13.

14.
15.

16.

17.

18.

19.

20.

21.

22.

23.

24,

25.

vandalism, theft, fire, etc. The materials will be stored satisfactorily to the Contractor and properly
marked. Payment for offsite stored materials is subject to CRA’s prior approval.

The Contractor agrees to provide competent full time on-site supervisory personnel acceptable to the
General Contractor during the performance of the work. The Contractor will provide a full-time Project
Manager or Superintendent who is familiar with the Project, capable of making decisions, speaks
English and has the authority to increase/decrease internal manpower.

Coordinate with the CRA’s Representative as to the sequence of operations for this trade.
The Contractor shall provide for continuous (daily) and final clean-up of the Contractor’s debris. All
construction debris must be disposed of in a legal manner. This will be strictly enforced.

Include all applicable sales tax.

Provide insurances, workman’s compensation, any and all taxes, labor, and etc. necessary for
completion of this scope of work.

The Contractor is required to provide and pay for all necessary Permits, Fees and Notices required for
and associated with the complete performance of the Scope of Work and the cost of same is included
in the total price.

Protect all existing conditions, work, materials, and equipment from inclement weather, theft and
vandalism. The Contractor has included protection for materials in the Contractor’s scope of work from
damage and performance of the work.

The protection of all excavations, adjacent structures, roads, sidewalks, overhead and underground
utilities from the Contractor’s equipment is the responsibility of the Contractor during mobilization and
demobilization periods.

The Contractor shall be responsible for the protection of any work that has been previously installed.
This protection shall include visqueen, paper, plywood or any other means necessary to provide a
complete protection system. Protect adjacent areas surfaces and structures from damage from this
scope of the work. Protect commenced, ongoing and completed work of this scope until final
acceptance.

The Contractor may have to work overtime to properly complete a work program or maintain job
schedule requirements and therefore the costs (labor, etc.) will be the responsibility of the Contractor
and is included in the Subcontract amount. Overtime due to delays by other trades is not included.

The Contractor shall provide all cutting and patching as it relates to the Contractor’s Scope of Work.

Contractor’s bid proposal, with any listed inclusions, exclusions and/or clarifications is superseded by
this Subcontract.

The Contractor agrees to give top priority to maintaining quality in all its work. Quality is defined as:

Conformance with the Contract requirements. Contractor agrees to attend a Pre-Installation
Conference prior to commencing work to review the Contract Documents and requirements.
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City of Hallandale Beach
HBCRA
Residential Wind Mitigation Retrofit Improvements

26. Reasonable out of sequence work may be required to complete the Contractor scope of work as
directed by the General Contractor. It is understood that several mobilizations may be required to
complete the Contractors scope of work.

27. All costs for failed tests and inspections shall be the responsibility of the Contractor.

28. All costs associated for off-site storage for other trades due to delay by the Contractor shall be the
responsibility of the Contractor.

STORAGE, SHIPPING AND DELIVERY:

29. The Contractor shall furnish off-site conditioned storage, if required, until project is ready for
installation. The ambient conditions of this storage shall be coordinated with the CRA’s Superintendent
to minimize the moisture changes in the materials and products after delivery and installation.

30. Provide proper storage and dunnage of materials. This includes storing doors flat a minimum of 4”
above slab. Losses due to improper storage are the responsibility of Contractor.

FIELD MEASUREMENTS AND LAYOUT:

31. In the event it is not possible to take field measurements before fabrication, the Contractor shall
provide adequate installation tolerances and scribe trim to fit.

32. Contractor shall visit the job site and shall verify designers / CRA's dimensions and details prior to initial
Bid submittal. Contractor shall notify CRA of any errors, omissions, discrepancies and/or conflicts in
construction documents, before Bid submittal, which would affect the bid pricing. All discrepancies
not brought to the attention of the CRA prior to final Bid submittal shall be corrected by the Contractor
at no additional costs.

33. The Contractor shall furnish all layout required for the proper performance of this scope of work.

PERMITS:

34. The Contractor shall provide all notifications and obtain all applicable permits. The Contractor will pay
all fees and levies as required by the authorities having jurisdiction. The Contractor shall provide notice

of any utilities interruption required for this scope of work; the Contractor shall coordinate and notify
all affected entities and agencies in a timely manner.

GENERAL CONDITIONS:

Contractors will guarantee in writing all materials and workmanship for a
period of one (1) year from the date of final acceptance by the CRA/owner and
will, at their own cost repair or replace all work or damage caused by work of

General Conditions Contractors which becomes defective during the term of the guarantee.

General Conditions Contractors shall perform all work in compliance to the FBC 2017.

General Conditions Contractors to submit (3) copies of shop drawings to CRA.

General Conditions Power and water will be provided by Contractor
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City of Hallandale Beach
HBCRA

Residential Wind Mitigation Retrofit Improvements

General Conditions

It is not the intent of these documents to show every minor detail of
construction. The Contractor is expected to furnish and install all items required
to complete the work with good workmanship and assure proper working
order.

General Conditions

No deviations shall be made from these documents without the prior written
approval of the Owner.

General Conditions

All work and material shall be free from defects, and damage, and shall be new
and fully operational upon final acceptance by the client.

General Conditions

The Contractor shall supervise all work outlined in scope of work.

General Conditions

Contractors are to be licensed within the community of the authority having
jurisdiction.

General Conditions

All wood in direct contact with masonry or concrete shall be pressure treated.
All wood in concealed locations shall be fire retardant wood.

** END OF SCOPE**
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yapi group

Construction « Engineering * Environmental « Construction & Project Management ¢ Inspections

RESIDENTIAL PROPERTY
WIND-STORM PROTECTION ASSESSMENT

Prepared For

City of Hallandale Beach
Community Redevelopment Agency

400 South Federal Highway
Hallandale Beach, FL 33009

Telephone: (954) 457-1303

Conducted On
One-Story Residential Single-Family Home Self-Structure Building

1008 NE 4th Street
Hallandale Beach, FL 33009

1008 NE 4t Street, Hallandale Beach, FL 33009  Wind-Storm Protection Condition Assessment

8306 MILLS DR + STE 130 + MIAMI + FL 33183

(305) 760-YAPI : (305) 600-0090 : (855) YAPI INC
YapiGroup.com © 2018 + YAPI GROUP




yapi group

Construction « Engineering * Environmental « Construction & Project Management ¢ Inspections

PROJECT INFORMATION

In Regards To 1008 NE 4" Street, Hallandale Beach, FL 33009

Prepared For City of Hallandale Beach Assessment Date February 01, 2018
Requested By Community Redevelopment Agency | Year Built 1966

Soil &Weather Dry Soil & Sunny * 72 °F Property ID 5142-22-39-0350

PURPOSE & SCOPE OF THE INSPECTION

This is a visual inspection of readily accessible areas on the residential property and not technically
exhaustive. Some items e.g., materials; components, fascia boards, soffit elements, eaves are inspected on
a random sampling basis. The units were fully accessible at the time of the inspection. Hidden or obstructed
items may not be observed.

The scope of work includes a physical inspection of the property including a review of available pertinent
documentation relating to the construction and condition of the property. This report includes a visual
inspection and evaluation of the fascia boards, eaves, soffit components and the roof system with the related
elements of the on-site improvements such as the mentioned exterior roof perimeter elements and interior
and exterior painting as well.

This report is not intended to address environmental issues such as radon, asbestos, lead-based paint, mold,
air-borne pollutants, etc. Further, this report is not intended to be a code compliance inspection with any

governmental body, entity or agency and does not address issues such as ADA (American with Disabilities
Act) guidelines.

Normal “wear and tear,” such as all type of cosmetic deteriorations, stains on floors or wood floors, etc.,

are not necessarily part of this report. The prospective owner of those subject buildings should expect and
budget for “on-going” maintenance and expense of various types.

PROPERTY DESCRIPTION

The subject property contains one self-structure building in a restricted residential primary zone.

1008 NE 4t Street, Hallandale Beach, FL 33009  Wind-Storm Protection Condition Assessment

8306 MILLS DR + STE 130 + MIAMI + FL 33183

(305) 760-YAPI : (305) 600-0090 : (855) YAPI INC
YapiGroup.com © 2018 + YAPI GROUP
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Construction « Engineering * Environmental « Construction & Project Management ¢ Inspections

The property consists of Legal Description as follow: GULFSTREAM ESTATES NO 3 56-10 B LOT 2
BLK 3. Records in Broward County Property Appraiser’s Office are with legal description of Restricted
Residential property and the Code 01 » Single Family type building and physically located at 1008 NE 4™
Street in the City of Hallandale Beach and in Broward County, Florida with the zip code 330009.

The subject property is one-parcel of residential property containing approximately 1,860.00 adjusted
square feet for a residential single-family home and attached one car/motor-vehicle garage noted around
the property.

The subject building is constructed with reinforced concrete supported by concrete footings over a non-
elevated from the ground slab-on-grade foundation type structure. The property was built in the year of
1966. The self-structure single-family residential building has been built with concrete beams and block
walls around the perimeter of the building. The framing and truss system are wooden made material.

EVALUATION OF ROOF SYSTEM & WINDOW-DOOR OPENINGS

The subject residential single-family home property self-structure building has been constructed on spread
footings with non-elevated foundation walls, and wooden truss, frames on the walls, exterior walls, and
different type siding material covers such as stones in the other exterior surfaces as well.

The main tile roof system appears to be in intact condition with no significant damage has been noted. The
roof wooden deck panels, fascia boards, and soffit/eaves are also in functional condition in the subject

property.

The window glazed openings have no storm protection including the six sliding doors with no exception.
The window/door glazed openings and two exterior doors/frames are recommended to be replaced with
storm protected built-in storm shutters and doors. For the evaluation process, it is highly recommended that
the entire installation works to be performed by under the supervision of a State of Florida Certified General
and/or Roofing Contractors.

OVERALL ASSESSMENT & RECOMMENDATIONS

After viewing the structure inside and out, making various assessments and judgments, it is this inspector’s
opinion;
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(7)

The subject property main entry door side view

(8)

The subject property garage door view

©)

The subject property window glazed openings
have no built-in storm shutters

1008 NE 4t Street, Hallandale Beach, FL 33009 « Wind-Storm Protection Condition Assessment
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Construction « Engineering * Environmental « Construction & Project Management ¢ Inspections

(10)

The subject property window glazed openings
have no built-in storm shutters

(11)

The subject property window glazed openings
have no built-in storm shutters

(12)

The subject property tile roof is recently
installed
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(13)

The subject property roof deck/wall attachment
view in the attic

(14)

The subject property roof deck thickness view
in the attic

(15)

The subject property nail spacing view in the
attic
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(16)

The subject property roof deck nail sizing in
the attic

(17)

The subject property partial view of the attic

(18)

The subject property partial view of the attic
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BID # FY 2017-2018-CRA002 CITY OF HALLANDALE BEACH
FLORIDA DIVISION OF EMERGENCY MANAGEMENT (FDEM)
GRANT RESIDENTIAL WIND MITIGATION RETROFIT IMPROVEMENTS

ADDENDUM # 1

PLEASE NOTE RECEIPT OF ADDENDUM # 1 BY SIGNING BELOW AND INCLUDE WITH YOUR FIRM’S
SUBMISSION.

| ACKNOWLEDGE RECEIPT OF ADDENDUM # 1:

Company

Name

Title

Signature

Date

Sincerely,

Andrea Lues, Director, Procurement Department





